Application

Call for project proposal on Systemic Drivers of Food Loss and Waste in the United States

Applicant Entity

A. Applicant Details		
Name of applicant entity		
Applicant entity contact	Contact name:	
details	Email address:	
	Phone Number:	
	Address:	
	Country ¹ (registered in):	
Legal status	Not-for-profit □	
	For-profit □	
	(please provide registration document/certificate of incorporation)	
Project organization and		
team's prior engagement		
with UNEP or other		
relevant organizations		
B. 1) Applicant's Institutional Arrangements related to Project Proposal		
Project team member		
names		
Project organization and		
team's prior experience		
in the fields of food		
waste, economics,		
and/or food policy		
(please provide a short list		
of relevant projects and		
publications etc.)		

¹ The Responsible Officer may wish to indicate if there are any geographical limitations to the location of the applicant.

Methodology (up to 2000 words) Please provide further details on the intended methodology or approach to be used in this project, including methods for identifying unique systemic drivers (policy, economics, etc.) of food loss and waste across the supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables and milestones with detailed timeline (up to 500 words) The project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or figures.	B. 2) Proposed Project Methodology and Deliverables		
Please provide further details on the intended methodology or approach to be used in this project, including methods for identifying unique systemic drivers (policy, economics, etc.) of food loss and waste across the supply chain in the US and tools for reducing waste. (gloese only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project! Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). The project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables and continues the activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	Methodology		
details on the intended methodology or opproach to be used in this project, including methods for identifying unique systemic drivers (policy, economics, etc.) of food loss and wost ecross the supply chain in the US and tools for reducting woste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and woste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	(up to 2000 words)		
details on the intended methodology or opproach to be used in this project, including methods for identifying unique systemic drivers (policy, economics, etc.) of food loss and waste across the supply chain in the US and tools for reducting waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
methodology or approach to be used in this project, including methods for identifying unique systemic drivers (policy, economics, etc.) of food loss and waste across the supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) The project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	Please provide further		
to be used in this project, including methods for identifying unique systemic drivers (policy, economics, etc.) of food loss and waste across the supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific facus on systemic drivers of food loss and waste in this Project) The project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	details on the intended		
including methods for identifying unique systemic drivers (policy, economics, etc.) of food loss and waste across the supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	methodology or approach		
identifying unique systemic drivers (policy, economics, etc.) of food loss and woste across the supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	to be used in this project,		
systemic drivers (policy economics, etc.) of food loss and waste across the supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and millestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	including methods for		
economics, etc.) of food loss and waste across the supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project plan and thot can be used to monitor successful project implementation. Responses here can be provided in text, tables or	identifying unique		
loss and waste across the supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). The project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	systemic drivers (policy,		
supply chain in the US and tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	economics, etc.) of food		
tools for reducing waste. (please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan ont that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	loss and waste across the		
(please only provide the actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project plan and activities (up to 500 words) The project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	supply chain in the US and		
actual methodology or approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	tools for reducing waste.		
approach that will be used in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	(please only provide the		
in the project and highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project plan and activities (up to 500 words) The project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	actual methodology or		
highlight how you will implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	approach that will be used		
implement the specific focus on systemic drivers of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	in the project and		
focus on systemic drivers of food loss and waste in this Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	highlight how you will		
of food loss and waste in this Project) Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	implement the specific		
this Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
Project plan and activities (up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
(up to 500 words) The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
The project plan should include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	(up to 500 words)		
include all activities, resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	The project plan should		
resources and skills utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
utilized in a schedule to achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	•		
achieve the project objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
objectives (including identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
identification and comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
comparison of key systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	•		
systemic drivers and potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	_		
potential tools and strategies). Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	•		
Project deliverables and milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
milestones with detailed timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
timeline (up to 500 words) The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	_		
The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
The project deliverables are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	(up to 500 words)		
are the major steps or activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or			
activities that align with the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	The project deliverables		
the project plan and that can be used to monitor successful project implementation. Responses here can be provided in text, tables or	are the major steps or		
can be used to monitor successful project implementation. Responses here can be provided in text, tables or	activities that align with		
successful project implementation. Responses here can be provided in text, tables or	the project plan and that		
implementation. Responses here can be provided in text, tables or	can be used to monitor		
Responses here can be provided in text, tables or	successful project		
provided in text, tables or	implementation.		
	Responses here can be		
figures.	provided in text, tables or		
	figures.		

C. Budget and additional support	
Budget and additional support, sponsorship or in-kind contribution from other organisations	
Please present the total budget and breakdown by activities. Describe the extent and nature of any additional external support	
D. List of Documents	
Applications must include: 1. Completed Application 2. Short bio of core Project team	